SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

1

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

| ÷., | VALUE OF THE OTHER ADDRESS OF A | Sindh Bank Ltd/Admintstration |
|-------------|---|--|
| <u> </u> | NAME OF THE ORGANIZATION / DEPTT. PROVINCIAL / LOCAL GOVT. / OTHER | Scheduled Bank |
| 2) 3) | TITLE OF CONTRACT | Renovation of Gulistan-e-Johar Branch |
| -2) -4) | TENDER NUMBER | SNDB/COK/ADMIN/TD/1243/2022 |
| 50) (51) | BRIEF DESCRIPTION OF CONTRACT | Renovation of Gulistan-e-Johar Branch |
| 6) | FORUM THAT APPROVED THE SCHEME | Competent Authority |
| 7) | TENDER ESTIMATED VALUE | |
| 8) | ENGINEER'S ESTIMATE (For civil works only) | Rs,4,198,2504 |
| 9) | ESTIMATED COMPLETION PERIOD (AS PI | ER CONTRACT) [†] Year |
| | TENDER OPENED ON (DATE & TIME) | Tech & Fin(08/04/2022 at 1200 His) |
| 10 | NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) | 2 4 |
| 12) | NUMBER OF BIDS RECEIVED | |
| 13) | NUMBER OF BIDDERS PRESENT AT THE | TIME OF OPENING OF BIDS 4 |
| | BID EVALUATION REPORT (Enclose a copy) | 28/04/2022 |
| 15) | NAME AND ADDRESS OF THE SUCCESSF | UL BIDDER Mis. Jawee Construction Company |
| 16] | CONTRACT AWARD PRICE | R\$.3.912,370/- NJJCJ = |
| 17) | RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 ⁴ , 2 ¹⁴ , 3 ¹⁰ EVALUATION BID). | VALUATION REPORT 1. M/s. Jawed Construction Company 2 M/s G: A Woods 3 M/s Shahyee Brothers KA/TALLI |
| | | |
| 18) | METHOD OF PROCUREMENT USED 12 (T) | ck.one) |
| | a) SINGLE STAGE - ONE ENVELOPE | PROCEDURE Domestic/Local |
| | b) SINGLE STAGE - TWO ENVELOPE | E PROCEDURE |
| | c) TWO STAGE BIDDING PROCEDUR | RE |
| | d) TWO STAGE - TWO ENVELOPE B | IDDING PROCEDURE |
| | PLEASE, SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTION | METHOD OF PROCUREMENT WAS ADOPTED I.e IG FTC WITH BRIEF REASONS |
| | | |

| 19) APP | ROVING AUTHORITY FOR AWARD OF CON | NTRACT |
|---------|--|--|
| 20) WH | ETHER THE PROCUREMENT WAS INCLUDE | ED ÎN ANNUAL PROCUREMENT PLAN? Yes V No |
| 21) ADV | ERTISEMENT : | N |
| i) | SPPRA Website | Yes T00531-21-0010 22,03,2022 |
| | (If yes, give date and SPPRA Identification N | No.) Nu |
| ii) | News Papers (If yes, give names of newspapers and dates) | Yes Express Tribure Daily Express & Sind Express 22.03 2022 |
| | . 0 | No |
| 22) NAT | URE OF CONTRACT | ummur v Int. |
| W,A | ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUN es, enclose a copy) | Yes 🗸 No |
| WA | ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUM es, enclose a copy) | MENTS? |
| | ETHER APPROVAL OF COMPETENT AUTHO THOD OTHER THAN OPEN COMPETITIVE BI | |
| 26) WAS | S BID SECURITY OBTAINED FROM ALL THI | E BIDDERS? |
| | ETHER THE SUCCESSFUL BID WAS LOWES / BEST EVALUATED BID (in case of Consultan | 149 |
| | ETHER THE SUCCESSFUL BIDDER WAS TEO AFLIANT? | CHNICALLY Yes / No |
| | ETHER NAMES OF THE BIDDERS AND THE TIME OF OPENING OF BIDS? | EIR QUOTED PRICES WERE READ OUT |
| | ETHER EVALUATION REPORT GIVEN I | TO BIDDERS BEFORE THE AWARD |
| | <pre>/TRACTP sch copy=of the bid evaluation report)</pre> | Yes 🗸 No |

Ŷ.

| | _ | |
|---|----------|--------------------------------|
| | | |
| | | |
| | | |
| 31) ANY COMPLAINTS RECEIVED (If yes, result thereof) | Yes | |
| (11 yes, result mereor) | | |
| | Ňö | No. |
| | | |
| 32): ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details) | DE T | ENDER NOTICE / DOCUMENTS |
| | Yes | |
| | No | No |
| 20) WERE THEFT FORTH AND AND A DAME OF PROVIDENT | | |
| 33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons) | Yes | |
| | l. | |
| ~ | No | Ne |
| 34): DEVIATION FROM QUALIFICATION CRITERIA | | II |
| (If yes, give detailed reasons.) | Yes | |
| | | v |
| | Νσ | No |
| 35) WAS IT ASSURED BY THE PROCURING AGENCY | THAT | THE SELECTED FIRM IS NOT |
| BLACK LISTED? | | Yes / No |
| | | |
| 36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE | | |
| BE ASCERTAINED REGARDING FINANCING OF WSU | | |
| (If yes, enclose a copy) | 1 | Yes No 🗸 |
| | | |
| 37) WERE PROPER SAFEGUARDS PROVIDED ON MOB THE CONTRACT (BANK GUARANTEE ETC.)? | IL Z A | TION ADVANCE PAYMENT IN |
| THE CONTROLL CHARTER CONTROL OF SAM | | Yes No Y |
| 38) SPECIAL CONDITIONS, IF ANY | | |
| (If yes, give Brief Description) | Yes | • |
| | | |
| 39)Date of Award of Congract: 2315252 | ĻΝα | No |
| | - A | |
| Signature & Official Stamp of Authorized Officer | | |
| / /Nearl bit Administration 8 Security | | |
| FOR OFFICE USE ONLY | | |
| E MAY OTHER COLL OTHER TO THE DOTE AND THE | | |
| | | |
| | | |
| SPPRA, Block. No.8, Sindh Secre | etario | it No.4-A, Court Road, Karachi |

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

| | Buyer List | |
|------|--------------|--------|
| S.No | Company Name | AMOUNT |
| 1 | GA Wood | 300 |
| 2 | JCC | 300 |
| 3 | Shah | 300 |
| 4 | zafaruddin | 300 |
| | Total | 1200 |



| | | Rid Evaluation Report |
|----|--|---|
| | Evolution Repu | rt - Renovation of Gulistan-e-Johar Branch Karachi |
| 1 | Name of Procuring Agency | Sindh Bank Ltd. |
| 2 | Tender Reference No. | SNDB/COK/ADMIN/TD/1243/2022 |
| 3 | Tender Description | Renovation of Gulistan e-Johar Branch Karach |
| a' | Method of Procurement | Single Stage One Engelope Hidding Procedure |
| 5 | Tender Published / SPPRA S.No | TOUS31-71-0010. Express Tribune, Gally Express, Sindh Express (22/03/2022) |
| 6 | Total Bid Docsiments Sold | 04 |
| 7 | Total Bids Received | 04 |
| 8 | Technical/Financial Bid Opening Date & Time | 08/04/2022 at 1200 Brs |
| 9 | No. of Bid Qualified | Ω3 |
| ١Ū | Old(s) Rejected/Disqualified | 01 |

Detail on the above is as follows:-

| s No | Name of Firm of Bidder | Qualified / Disgunified in Technical / Eligibility | Cost offered by the Bidder | Ranking in Terms of Cast | Comparison with Engineering Estimated cost (R4.4,198,250/-) | Reasons for acceptance/ rejection | Rensulta |
|------|---|---|--|--------------------------------|--|---|-------------------|
| | | Inspection | | 4 | 5 | 6 | 7 |
| | | 2 | 3 | | and part | Accepted Most | Accepted for |
| 1 | M/sJawed Construction | Qualified | Rs.3.912,370/- (Area 2,000 st.#L # Rate per 50.ft | 24 FOMEZE | Rs_285,880/- Below the estimated cost | Advantageous Bid | Contract Award |
| | Company | | Rs.1,956.1850/-) Rs.3,977,470/- | 1 | its.220,780/- | | 4 |
| 2 | M/s.G.A Weads | ousiified | (Area 2,000 MLR x Rate per sa ft Rs 1 985 7350/1 | Sig Foliary | Below the estimated cost | terwed ^{wi} s | · · |
| à | M/S. Shahjee Srothera & Co | Gualitied | Rs. a, 944, 905/- (Area 2, 000 sq. ls.) Hate are sq. lt Rs. 2, 472, 4525/-1 | 374 Lawers | Rs.746,655/- Above the estimated cost | ejsyfe in Bud | < |
| | | | and the second s | | | Desgualihed in | 4 |
| | M/s.Zatar Uddin Şitdəliqui Construction | Disqualified | R5:5,585,237/- [Area 2,000 sq R # Raw per sq R R52,952,6185/-) | 4" [0085] | Rs.1,786,987/- Above the estimated cost | Technical Evaluation Criteria | • |

Accordingly, going by the Technical/Financial Evaluation oriteria laid down in the tender document, M/s. lawed Construction Company Is the most advantageous bid Le. 85-3,912,370/- and is also below the estimated cost/hence recommended for Renovation of Gulistian – Is the most advantageous bid Le. 85-3,912,370/- and is also below the estimated cost/hence recommended for Renovation of Gulistian –

e-Johar Branch Karachi.

Members Signature-Procurement Committee

Arshad Abbas Soomro Head of Administration

Dilshad Hussain Khan Chief Financial Officer

Syed Muhammad Ageel Chiel Manager, IDBL Karachi

3 SCOPE OF WORK

-

y

ł

ļ

ł

Ì

þ

Ŕ

Sindh Bank Limited (SNDB) requires proposal from the Contractors for RENOVATION WORKS- GULISTAN-E-JOHAR BRANCH KARACHI

20

C JCC Jawed Construction Company

NTN No. 3116954-6 GET No. 17-00-3116-954-16 PEC Livence No. 37557

INTEGRITY PACT

Contract Number: 1243 Contract Value: <u>Rs.</u> 3,912,575/-Contract Title: Revented of Gulgers Jew

Datest: 2= 8 20

Declaration of Fees, Commissions and Brokerage etc. Payable by the Suppliers of Services Pursuant To Rule 89 Sindh Public Procurement Rules Act, 2010

M/s. ______hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (Gos) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (Gos) through any conjust business practice

Without limiting the generality of the foregoint, M/s, <u>)</u> (<u>c</u> represents and warrants that it has fully declined the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person. Including its affiliate, agent, associate, broker, consultant, director, promoter, shareholdar sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickbalk whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a pontract, right, interest, privilege or other obligation or benefit in whatsoever form from Gos, except that which has been expressly declared pursuant hereto.

M/s.______ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with Gos and has not taken any action in will not take any action to circumvent the above declaration, representation or warranty, M/s.______ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit othamed or procured as aforesaid shall, without prejudice to any other right and remedies available to Gos under any law, contract or other instrument, be voidable at the option of Gos.

| For and On Behalf of | For and On Behalf Of | | |
|----------------------|-------------------------------------|----------|--|
| Signature: | Sindh Bank Limited Signature: Name: | A Marken | |
| | | X I | |

Sune # 7/12, Sector 5-D, North Karachi, Tel: 021-36990618 Cell: 0321-2841608, 0300-8264174, Email: jawedjcc@gmuil.com



Agreement for Renovation, Interior and Electrical work for Gulistan-e-Johar Branch Karachi of Sindh Bank Ltd

THIS AGREEMENT is entered into at Karachi on this the 🔬 day of

BETWEEN

M/S. Jawed Construction Company, a sole proprietorship, having its principal place q at Solin No.7/12, Sector 5-D, North Township, North Karachi thereinafter refer "Unumettar", which expression shall be deemed to mean and include its successors-in-in assigned of the First Part:

AND

SINDUE BANK LIMITED, a banking company incorporated under the laws of Pakistan and huving its Head office at 3rd Floor, Federation House, Abdullah Shah Ghazi Road, Clifton, Karachi-75600, Pakistan, (Hereinafter referred to as "THE BANK", which expression shall be deemed to mean and include its successors-in-interest and assigns) of the Second Part,

WHEREAS:

"HIF BANK" intends to acquire the services of "Contractor" for Renovation. Interior and Illevirual Work. For its Gulistan-e-Johar Branch Karachi and Contractor agrees to provide the following services to the bank, as per the tender opened on 08/04/2022

Innovation. Interior and Electrical work as per detailed BOQ submitted to the Bank. Ι, Tutal Price as per Financial / Technical Proposal submitted by M/s. Jawed Construction Company: Rs.3,912,370/- as Annexure "A".

JAWED CONSTRUCTION CO Continued im P 1/5

The terms and conditions are as follows:

Terms & Conditions:

All terms and conditions of the tender document will remain part of this agreement.

Chonse colteration in the original Plan:

bits change afteration in the original plan, if required, due to site hindrance or any other reason shall be multi after written approval of the Bank. Electricity & Water for renovation actualles will be provided free of charge to the Contractor, by the Bank.

Payment Schedule

The proment will be made given as per following schedule:

| 8 No. | These second | Doorser to | | 31.25.15 |
|-------|--------------------------|---------------|--|---|
| 8.30 | Payment | Payment in | Job to be Completed | Verified By |
| | Stages | terms of | | 1940 ang X-11 |
| | | percentage | | |
| h 14 | | | Demolition/Removal of debris | |
| | | | and the second | |
| г | i' Kuming | On | Block Masonry for plaster | |
| | Parvatient | completion | complete door frames | Admin |
| | 3.0% | of 35% | Strong Room / RCC Work | ita di setti di |
| | | job. | Drainage Line / Sewerage Lines | |
| | ╞───── | 100/ | Bath Room Tiles 100% | |
| | | | Floor Tiles 100% | |
| | and as | | False Ceiling Framing | Admin/Area |
| 1 2 | 2 ^{ord} Rubhing | On | Cepper Piping | Manager |
| | Pay-mont 30% | completion | Power/UPS/Light/ACs/Networking | |
| | 30101 | of 70% job. | Wirring | |
| | | | Glass Doot / Partition | a de la compañía de l |
| | 3 ^m Running | On | Wooden Doors | Admīn/Area |
| | Daymen(| completion | Switches Plates/Lights | Manager |
| | ,20%w | of 90‰job. | Paint 1 ^ª Coat | manages |
| I | | | DBs, Cable | |
| | Em#I | On | Engineer Visit/ Branch Completion | Engineer |
| | Paymont | completion | certificate | Visit Branch |
| | $17^{4}n$ | af 1.00% job: | | Completion |
| | = | | e a la l | Certificate |
| | 5"0 | Oñ | After satisfactory completion of I | (|
| | Retention | satisfactory | months from actual completion. | |
| | Money 124- | completion | | |
| | Performance | for three | 김 고양을 가입니 | |
| 1 | Section - | month | | Branch/Management |
| | _2°120 | puriod, after | | i ka ka sa k |
| | Relention | actual | the second s | |
| | Monsy i | completion | | the second second |
| | | of work | and the second | and the second second |

The contractor has to deposit 2% retention money at the time of award of contract and 3% will be withheld at the time of final payment. The total 5% withheld amount on account of retention money / performance security will be released after 3 month of completion of tender assigned job and after due receipt of letter of satisfaction from concerned branck manager. Final Bill will be made on actual verifient quantities.

Period of Centract

Usin of Uanding over site Unande Completion date:

Contraction of Work

as a h will be commenced from the date of acceptance of Award/Letter by the Contractor



Linner construction from the

The completion period of the awarded work will be 75 days from the date of handing over the site

- In Lase of delay in completion, a penalty @ 0.15% of total contract amount, for each day of delay will be imposed
- The rates quoted by the Contractor will include all works, necessary for establishment of Bank Brunch, complete in all respect strictly in accordance with our specifications given in design book. In case of any deviation in design/ specification, without written permission of Bank's Engineer, the payment of such item will not be paid and the contractor will be liable to replace the objected item as per the design book at his own cost.

Natices

Propid Bay

- Any notice, request or consent required or permitted to be given or made pursuant to this agreement shall be in writing. Any such notice, request or consent shall be deemed to have been given m made when delivered in person to an authorized representative of the Party to whom the rommunication is addressed, or when sent to such Party at the given address.
- A narry may change its address for notice by giving a notice to the other Party in writing of such change.

Authorized Representative:

invitation required or permitted to be taken, and any document required or permitted to be executed under this agreement by the Bank or the Contractor may be taken or executed by the infinites.

Laurs and Duries,

The Epitractor and its Personnel shall pay such direct or indirect taxes, duties, fees, and other mousitions levied under the Applicable Law, the amount of which is deemed to have been included in the Contract Price.

dunation of Agreement by the Bank;

- ¹¹ did performance of the Contractor is not satisfactory this agreement can be terminated by the Bank upon giving a '10 days' advance notice in writing to the Contractor. In such event the Contractor shall refund all advance money to the Bank after adjusting the cost of work done by that date It the Contractor becomes insolvent or bankrupt.
- 1) the Contractor, in the judgment of the Bank has engaged in corrupt or fraudulent produces in competing for or in executing the Agreement.
- It is the result of Force Majoure, the Contractor is unable to perform a material portion of the services for a period of not less than sixty (60) days; and

If the Bank, in its sole discretion and for any reason whatsoever, decided to terminate this Agreement is instead with two warning letter/email by the bank for unsatisfactory performance to the bidder and by the Contractor.

- the Bank tails to pay any money due to the Contractor pursuant to this Agreement between the training of the Bank tails to pay any money due to the Contractor pursuant to this Agreement between the contractor pursuant to the contractor pursuant t
- as the result of Force Majoure, the Contractor is anable to perform a material portion of Representation of the period of not less than sixty (60) days.

- Ninieure

The further on the part of the parties to perform their obligation under the agreement will not be obsidered as default if such failure is the result of natural calamities, disasters and circumstances beyond the control of the parties.

stension of Time:

(ii) period within which Party shall, pursuant to this agreement, complete any action or task, shall be extended for a period equal to the time during which such Party was unable to perform such action in a result of Force Majoure.

Surval Linth:

The Parties undertake to act in good faith with respect to each other's rights under this agreement and the about all reasonable measures to ensure the realization of the objectives of this agreement.

Settlettent of Disputes.

Page No.4

The Parties agree that the avoidance or early resolution of disputes is crucial for a smooth execution in the Agreement and the success of the assignment. The Parties shall use their best efforts to settle anticably all disputes arising out of or in connection with the Agreement or its interpretation.

n Particularly to anticably settle any dispute arising out of or in connection with the Agreement within 1111 days of commencement of such informal negotiations, the dispute shall be referred to arbitration of two arbitrators, one to be appointed by each party, in accordance with the Arbitration Act 1940: Venue of arbitration shall be Karachi, Pakistan and proceedings of arbitration shall be conducted in English.

Obligation of the Contractor:

The Contractor shall perform the Services and carry out their obligations hereunder with all due diffuence, efficiency and economy, in accordance with generally accepted protessional standards and practices, and shall observe sound management practices, and employ appropriate technology and safe and effective equipment, machinery, materials and methods. The Contractor shall always are: in respect of any matter relating to this Agreement or to the Services, as faithful advisers to the Hauh, and shall at all times support and safeguard the Bank legitimate interests in any dealing with sub-suppliers or third Parties.

the obligation of warranty period are not met or delayed, the repair etc. requirement on this account v if he canned on by the bank & the billed amount will be deducted from the performance security/ optioning payment due to supplier. Risk & subsequent cost to this effect if any will be liability of the vendor and any subsequent expenses on the equipment will also be home by the supplior

to of <u>historic interest</u>:

The t contractor shall hold the Bank's interests paramount, without any consideration for future work, and strictly avoid conflict with other assignments or their own corporate interests.

Confidentiality

scept with the prior written consent of the Bank, the Contractor and the Personnel shall not at any time communicate to any person or entity and confidential information acquired in the conse of the Services, nor shall the Contractor and the Personnel make public the recommendations formulated in the conse of or as a result of, the Services.

PUBLIMNIDE ATION

at a full actor (the "Indemnifier") agrees that it shall indemnify, defend, and hold harmless the BANK and its parent, subsidiaries, affiliates, successors, and assigns and their respective directors, othors, employees and agents (collectively, the "Indemnifies") from and against any and all inhibitions, claims, suits, actions, demands, settlements, losses, judgments, costs, damages and accesses (including, without limitation, reasonable autorneys', accountants' and experts' fees) arising out of resulting from, in whole or in part (i) any act, error or omission, whether intentional or summentional, by the Indemnifier or its officers, directors, employees, or sub-administrators, related to or arising out of the business covered by this Agreement, or (ii) an actual or alleged breach by the indemnifier of any of its representations, warranties of covenants contained in this Agreement, (including, without limitation, any failure of Indemnifier to comply with applicable local sector provincial or federal regulations concerning ludennifier's performance under this Agreement).

b) His Arriele shall survive after termination of this Agreement.

WULSS TO REGULATOR

documentation and THE BANK agree to provide State Baok of Pakistan necessary access to the documentation and accounting records in relation to the Renovation of Gulistan-e-John Branch contain and right to conduct on - site inspection, it required.

Yadı - Money Luundering,

contractor acknowledge that they do not violate any statutory / prodential requirement on antimoney faundering or record keeping procedure as per existing laws / rules and regulations of locals in well as foreign jurisdiction."


| | | an a |
|-----|--|--|
| | In which some hereunder both the parties have set t | heir hands on the day and year above first mentioned. |
| | Common Signature / lot V. | Witness: Jun ~ |
| | | |
| | Num Jamed Jehow | Signature |
| | Demonstra | Name Zulliger Siddy |
| Ċ, | Crunp ny Name | Designation |
| | | |
| 9 | Addres | Address |
| i i | | |
| | THE NEW 21 | |
| | Stamp Costing and Stamp and Stamp | Signature |
| | Nume VIA Strate ASISS | Name Fry YZ Alt |
| | Design and the Single Bank Limited | Designation CHIPE CONC.C. Company Name Sindh Bank Limited |
| 2 | Company Wild Single Bank Limited | Company wante onthe Dank Emitted |
| | | |
| | Addissent televention House, Sindh Bank | Address Federation House, Sindh Bank |
| | Ltd. Head Office, Karachi | Address <u>Federation House, Sindh Bank</u> <u>Ltd. Head Office Karachi</u> |
| | | |
| ļ | Ltd, Head Office, Karachi Shamp | |
| i, | Ltd. Head Office, Karachi | |
| | Ltd. Head Office, Karachi Shamp Winness Signature | Ltd. Head Office Karachi |
| | Ltd. Head Office, Karachi Shamp Witness | |
| | Ltd. Hend Office, Karachi Namp Witness Signston Nam | Ltd. Head Office Karachi |
| | Ltd. Hend Office, Karachi Shamp Witness Signstone Norm Ot star or m | Ltd. Head Office Karachi |
| | Ltd. Hend Office, Karachi Shamp Witness Signstone Norm Ot star or m | Ltd. Head Office Karachi |
| | Ltd. Hend Office, Karachi Shamp Witness Signstone Norm Ot star or m | Ltd. Head Office Karachi |
| | Ltd. Hend Office, Karachi Shamp Witness Signstone Norm Ot star or m | Ltd. Head Office Karachi |
| | Ltd. Hend Office, Karachi Shamp Witness Signstone Norm Ot star or m | Ltd. Head Office Karachi |
| | Ltd. Hend Office, Karachi Shamp Witness Signstone Norm Ot star or m | Ltd. Head Office Karachi |
| | Ltd. Hend Office, Karachi Namp Witness Signstone Nam Di stur er m | Ltd. Head Office Karachi |

à,

Ŀ

i

in.



0 9 MAY 2022



M/S. Jawed Construction Company Suite No.7/12, Sector 5-D, North Township, North Karachi Karachi

Letter of Award

Renovation, Interior Work, Construction and Electrical Work at Sindh Bank Limited "Gulistan-e-Johar Branch Karachi".

This is with reference of your Tender opened dated **08/04/2022** pertaining to captioned work. We my pleased to inform you that based on your quotation the above work has been assigned to you on contract price basis, on item wise rates, with a total of **Rs.3,912,370/-**

Other terms & conditions would be as follows:

1. Description of Work:

- a) Civil/Interior work covering total area 2,000sq.ft as per the detailed drawing submitted to the bank.
- hi Electrical Works


Any change / alteration in the original plan, if required, due to site hindrance or any other reason shall be made after written approval of the bank. Electricity & water for construction activities will be provided free of charge to the contractor, by the bank.

2. Payment Schedule:

The payment will be given as per following schedule.

Continued on P 1/2





(ONE HUNDRED ONLY)

MODE OF PAYMENTS, CIVIL, ELECTRICAL & RENOVATION WORKS:

| | | - | | | d |
|----------|-------------------------------|-----------------------|--|-----------------------|----|
| 8. No | Payment | Payment in | Job to be Completed | Verified By | |
| | Stages | terms of | PA 195 1 | | |
| 7 | | percentage | | | |
| | | | Demolition Removal of Jebris | | |
| | | 1 T T T T T T T | Block Masonry for plaster complete | L | 1. |
| I | 1" Running | On | door frames | Adrum | P |
| | Payment | completion | Strong Room / RCC Work | | |
| | 30%a | of 35% | Drainage Line / Sewerage Lines | 166 L | |
| l | | job. | Bath Room Tiles 100% | | |
| | | | Floar Files 100% | | |
| | | 14-25-25 | False Ceiling Framing | ╶╼╗┧┍╌╍┝┝╴╺╴ | |
| ž | 2 ⁴¹ Rimming | On - | Copper Piping | Admin Arus Manager | |
| | Day ment | completion | Power/UPS/Light/ACs/Networking | | |
| | ٦H ⁰ u | că 70%» țub. | Ŵiting | | |
| | | | Gtass Door / Partition | | ť. |
| 1 | Remaining | On | Wooden Doors | | |
| 1.1 | Pay ment | completion | Switches Plates Lights | Admin Area Manager | |
| | 20% u | rit 90° » jubi | Paint I" Cost | | |
| | | - | DBs, Cable | | E |
| | , inal | Oa | Engineer Visit/ Branch Completion | | ſ |
| | Payment (17%) | completion of 100% | certificate | Engineer Visit Branch | l. |
| | - | job. | | Completion Carolicate | |
| • | | joe. | | | |
| . ii | 5º Retention | -O0 | After sufisfactory completion of 3 | | |
| | Money (2% | satisfuctory | months from actual completion. | | 1 |
| 1 - 3 | Pattornince | completion | | | |
| | Security + | for three | | | |
| ٦. | 3º-a Rotention | month | | Branch Management | |
| | Muney) | period, after | | :0° | |
| i pataté | $= 10^{-10}$ | actual | 다. (14년 ku han | 2.7 | |
| | | compterion | | | |
| | | of work | | | |

The contractor has to deposit 2% retention money at the time of award of contract and 3% will be it the line of final payment. The total 5% withheld amount on account of retention money iperformance security will be released after 3 month of completion of tender assigned job and after line receipt of letter of satisfaction from concerned branch manager. Final Bill will be made on actual verified quantities / area.

3. <u>Completion of Period:</u>

The completion period of the entire work will not exceed 35046 from the date of handling over SITE to the Contractor i.e. 500. In case of failure to complete the job within stipulated period i.e. 2020 penalty a° 0.15% per day will be imposed upon contractor.

4. Commencement of Work:

The job will be commenced immediately from the date of acceptance of this Award/Letter.

Heave sign & affix your company's stamp and return the same to us as a token of your succidence intraediately.

h nh Regards.

Faraz Ahmed ⊂hief Engineer



Agreed & Accepted For & on behalf of

