

Date:

Bid Evaluation Report		
Supply & Installation of Communication Link for 300 Branches.		
1	Name of Procuring Agency	Sindh Bank Ltd.
2	Tender Reference No.	SNDB/COK/ADMIN/TD/1473/2025
3	Tender Description	Supply & Installation of Communication Link for 300 Branches.
4	Method of Procurement	Single Stage One Envelop Bidding Procedure
5	Tender Published	SPPRA NIT EPADS-S S-25080377.787,788,789 Express Tribune, Sindh Express, Daily Express (13/08//2025)
6	Total Bids Received	01
8	Technical / Financial Bid Opening Date	29/08/2025 Time: 1100 Hours
9	No of Bid Technically Qualified	01
10	Bid(s) Rejected	0

S. No.	Name of Company	Cost Offered by Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost 79,530,000/-	Reason for Acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1	M/s Wateen.	Rs. 64,099,800/-	1st Lowest Qualified Bidder.	Rs. 15,430,200 /- Below with the estimated cost	Accepted Being the Most Advantageous Bid	

Note: Accordingly, going through the Technical/Financial evaluation criteria laid down in the tender document, M/s Wateen is the most advantageous bid and hence recommended for Supply & Installation of Communication Link for 300 Branches.

Members – Procurement Committee

(Mr. Dilshad Hussain Khan) Chief Financial Officer – EVP – Chairperson

(Mr. Arshad Abbas Soomro) Head of Administration-SVP-Member

(Mr. Parvez Ali Bhutto) Director Works & Service (Sindh Madressatul University) Member

Signature



Date: 04-09-2025

Subject: Certificate Compliance of SPPRA Rule 48 TENDER REF NO. SNDB / ADMIN / TD / 1473/ 2025

This is to certify that as only one bid was received against the tender, so Rule 48 has been complied with detail as follows.

Market Price	Current Tender Price
$21,510 \times 300 = 6,453,000/-$ $6,453,000 \times 12 = 77,436,000/-$	Rs 64,099,800/-

Rashid Memon SVP-II I.T / Division



Members – Procurement Committee


Signature

Chief Financial Officer



Head of Administration

Director Works & Service Member
(Sindh Madressatul University)





Price Schedule in PKR

IFB No: SNDB/COK/ADMIN/TD/1473/2025
Title: Supply & Installation of Communication Links (300 branches)
Bidder:

SN#	Code	Branches/Locations	Media Fiber or Radio (Specify Only One)	Communication Link One Time Cost with TAX "A"	Communication Link Monthly Recurring Charges with TAX "B"
1	0303	Court Road Branch	Fiber	25,000	21,510
2	0401	Autobhan Road Branch, HYD	Fiber	25,000	21,510
3	0106	Dadu Branch	Fiber	25,000	21,510
4	0801	Peshawar Branch	Fiber	25,000	21,510
5	0402	Hala Branch	Fiber	25,000	21,510
6	0404	Mirpur Khas Branch	Fiber	25,000	21,510
7	0411	Nawabshah Branch	Fiber	25,000	21,510
8	0603	D.H.A. Lahore Branch	Fiber	25,000	21,510
9	0410	Mithi Branch	Fiber	25,000	21,510
10	0409	Badin Branch	Fiber	25,000	21,510
11	0701	Jinnah Road Quetta Branch	Fiber	25,000	21,510
12	0107	Larkana Branch	Fiber	25,000	21,510
13	0412	Thatta Branch	Fiber	25,000	21,510
14	0308	Korangi Industrial Area Branch - KHI	Fiber	25,000	21,510
15	0405	Qasimabad - Hyderabad	Fiber	25,000	21,510
16	0604	Gujranwala Branch	Fiber	25,000	21,510
17	0306	Hyderi Branch - KHI	Fiber	25,000	21,510
18	0406	Tando adam	Fiber	25,000	21,510
19	0109	Sehwan Branch	Fiber	25,000	21,510
20	0601	Blue Area Branch - Islamabad	Fiber	25,000	21,510
21	0606	Ghurki Branch - LHR	Fiber	25,000	21,510



22	0602	Bank Road Branch - Rawalpindi	Fiber	25,000	21,510
23	0395	Azizabad KHI - (shifting cloth market)	Fiber	25,000	21,510
24	0398	Paradise Bakery (shifting Jodia Branch - KHI)	Fiber	25,000	21,510
25	0304	DHA 26th Street - Branch KHI	Fiber	25,000	21,510
26	0316	Memon Goth Branch - KHI	Fiber	25,000	21,510
27	0104	Kandkhot	Fiber	25,000	21,510
28	0610	Ashrafabad, Bahawalpur	Fiber	25,000	21,510
29	0305	Gulshan-e-Iqbal Branch - KHI	Fiber	25,000	21,510
30	0310	Paper Market Branch - KHI	Fiber	25,000	21,510
31	0108	Sukkur	Fiber	25,000	21,510
32	0609	Pindi Bhauddin	Fiber	25,000	21,510
33	0403	Kotri	Fiber	25,000	21,510
34	0114	Shikar Pur	Fiber	25,000	21,510
35	0312	Shahr-e-Faisal - KHI	Fiber	25,000	21,510
36	0313	Tariq Road - KHI	Fiber	25,000	21,510
37	0105	Naushero Feroz	Fiber	25,000	21,510
38	0110	Ghotki Branch	Fiber	25,000	21,510
39	0407	Tando Allayar Branch	Fiber	25,000	21,510
40	0607	Chak Ghanian	Fiber	25,000	21,510
41	0101	Naudero Branch	Fiber	25,000	21,510
42	0301	I.I.Chundrigarh Road Branch	Fiber	25,000	21,510
43	0612	Gulberg - LHR	Fiber	25,000	21,510
44	1061	Dadu Sugar Mill sub branch	Fiber	25,000	21,510
45	0614	Johar Town - LHR	Fiber	25,000	21,510
46	0328	New Challi - KHI	Fiber	25,000	21,510
47	0309	Preedy Street - KHI	Fiber	25,000	21,510
48	0311	Gizri Branch - KHI	Fiber	25,000	21,510



49	0621	Circular Road - LHR	Fiber	25,000	21,510
50	0323	Jamshed Quarter - KHI	Fiber	25,000	21,510
51	0320	Water Pump - KHI	Fiber	25,000	21,510
52	0413	Sanghar	Fiber	25,000	21,510
53	0118	Kashmore	Fiber	25,000	21,510
54	0115	Daharki	Fiber	25,000	21,510
55	0617	Sector E11 - ISL	Fiber	25,000	21,510
56	0314	S.I.T.E - KHI	Fiber	25,000	21,510
57	0627	PWD Housing Society - ISL	Fiber	25,000	21,510
58	0615	Sargodha	Fiber	25,000	21,510
59	0616	Lalamusa	Fiber	25,000	21,510
60	0333	Muhammad Ali Society - KHI	Fiber	25,000	21,510
61	0319	North Karachi Industrial Area - KHI	Fiber	25,000	21,510
62	0325	Dhorajee - KHI	Fiber	25,000	21,510
63	0332	Administrative Society - KHI	Fiber	25,000	21,510
64	0321	Gol Market - KHI	Fiber	25,000	21,510
65	0804	Abottabad	Fiber	25,000	21,510
66	0322	M.A.Jinnah Road - KHI	Fiber	25,000	21,510
67	0361	Sachal Goth Br (replace with north napier)	Fiber	25,000	21,510
68	0317	New Karachi - KHI	Fiber	25,000	21,510
69	0315	Timber Market - KHI	Fiber	25,000	21,510
70	0330	Liaquatabad - KHI	Fiber	25,000	21,510
71	0335	Gulistan e Johar - KHI	Fiber	25,000	21,510
72	0329	Buffer Zone near Nagan Chorangi - KHI	Fiber	25,000	21,510
73	0326	Shaheed-e-Millat Road - KHI	Fiber	25,000	21,510
74	0802	G.T Road Peshawar	Fiber	25,000	21,510
75	0633	Sat Garah	Fiber	25,000	21,510



76	0631	Dera Ghazi Khan	Fiber	25,000	21,510
77	0415	Matari	Fiber	25,000	21,510
78	0620	Chaklala Murree Road - RWP	Fiber	25,000	21,510
79	0103	Pano Aqil	Fiber	25,000	21,510
80	0111	Rato Dero	Fiber	25,000	21,510
81	0394	Seher Commercial KHI (shifting sohrab goth)	Fiber	25,000	21,510
82	0416	Shahdarpur	Fiber	25,000	21,510
83	0116	Mirpur Mathelo	Fiber	25,000	21,510
84	0632	Jandiala Dhabwala	Fiber	25,000	21,510
85	0629	Kahna	Fiber	25,000	21,510
86	0622	Lidhar	Fiber	25,000	21,510
87	0626	Village Manga Mandi	Fiber	25,000	21,510
88	0336	Stock Exchange Branch - KHI	Fiber	25,000	21,510
89	0122	Mehar	Fiber	25,000	21,510
90	0623	Burki	Fiber	25,000	21,510
91	0339	Lea Market - KHI	Fiber	25,000	21,510
92	0338	D.H.A. Phase IV - KHI	Fiber	25,000	21,510
93	0337	Gulshan-e-Maymar - KHI	Not Feasible		
94	0397	Surjani Town Branch, KHI	Not Feasible		
95	0120	Rohri	Fiber	25,000	21,510
96	0421	Moro	Fiber	25,000	21,510
97	0121	Gambat	Fiber	25,000	21,510
98	0340	Shershah Branch - KHI	Fiber	25,000	21,510
99	0342	PIB Colony - KHI	Fiber	25,000	21,510
100	0343	Gulshan-e-Hadeed - KHI	Fiber	25,000	21,510
101	0630	Rahim Yar Khan	Fiber	25,000	21,510
102	0637	Sialkot	Fiber	25,000	21,510
103	0638	Multan	Fiber	25,000	21,510



104	0625	Taramari Chowk - ISL	Fiber	25,000	21,510
105	0636	Faisalabad	Fiber	25,000	21,510
106	0119	Jacobabad	Fiber	25,000	21,510
107	0624	Walton Road - LHR	Fiber	25,000	21,510
108	0641	Peco Road - LHR	Fiber	25,000	21,510
109	0702	Liaquat Bazar Quetta	Fiber	25,000	21,510
110	0635	Jehlum	Fiber	25,000	21,510
111	0639	Kalra khasa	Fiber	25,000	21,510
112	0345	Landhi # 6 - KHI	Fiber	25,000	21,510
113	0331	University Road - KHI	Fiber	25,000	21,510
114	0346	West Warf - KHI	Fiber	25,000	21,510
115	0349	Garden East - KHI	Fiber	25,000	21,510
116	0644	Okara	Fiber	25,000	21,510
117	0645	Mohlan Wala Distt.	Fiber	25,000	21,510
118	0642	Morr Aimanabad	Fiber	25,000	21,510
119	0670	Wapda Town - LHR	Fiber	25,000	21,510
120	0123	Qambar	Fiber	25,000	21,510
121	0634	Harapa	Fiber	25,000	21,510
122	3021	Sir Syed Hospital Phase VII - KHI (Sub-Br.) - KHI	Fiber	25,000	21,510
123	0347	Metroville, SITE - KHI	Fiber	25,000	21,510
124	0669	Main Buliward DHA - LHR	Fiber	25,000	21,510
125	0647	Mian Channu	Fiber	25,000	21,510
126	0418	Latifabad - HYD	Fiber	25,000	21,510
127	0419	Umerkot Branch	Fiber	25,000	21,510
128	3031	Artillary Medan (Sindh Sec. Sub Br.) - KHI	Fiber	25,000	21,510
129	1141	SHIKARPUR RICE MILL (SUB-BRANCH)	Fiber	25,000	21,510
130	0422	Sajawal	Fiber	25,000	21,510



131	0348	Khayaban-e-Ittehad Branch - KHI	Fiber	25,000	21,510
132	0805	Karkhano Market Peshawar	Fiber	25,000	21,510
133	0643	Manawala	Fiber	25,000	21,510
134	0705	Dera Murad Jamali	Fiber	25,000	21,510
135	0646	Mehrabad Peshawar Road Branch RWP	Fiber	25,000	21,510
136	0423	Bhan Saeedabad	Fiber	25,000	21,510
137	0628	Shahr-e-Fatima (Queen's Road) - LHR	Fiber	25,000	21,510
138	0703	Chaman	Fiber	25,000	21,510
139	0803	University Road - PSW	Fiber	25,000	21,510
140	0704	Zohb	Fiber	25,000	21,510
141	0352	MEHMOODABAD BRANCH	Fiber	25,000	21,510
142	0355	North Nazimabad	Fiber	25,000	21,510
143	0354	Khayaban-e-Shahbaz	Fiber	25,000	21,510
144	0356	Safoora Goth	Fiber	25,000	21,510
145	0353	PECHS Commercial Area	Fiber	25,000	21,510
146	0357	DHA Phase-II	Fiber	25,000	21,510
147	0358	PIA Employees Co-operative Housing Society	Fiber	25,000	21,510
148	0425	Saeedabad, Distt. Matiari	Fiber	25,000	21,510
149	0429	Gharo, Distt. Thatta	Fiber	25,000	21,510
150	0424	Sakrand, Distt. Shaheed Benazirabad	Fiber	25,000	21,510
151	0126	Khairpurnathan Shah, Distt. Dadu	Fiber	25,000	21,510
152	0127	Sukkur, Military Road	Fiber	25,000	21,510
153	0430	Islamkot, Distt. Tharparkar	Fiber	25,000	21,510
154	0426	Hyderabad Market Area	Fiber	25,000	21,510
155	0427	Hyderabad Citizen Colony	Fiber	25,000	21,510
156	0431	Jamshoro	Fiber	25,000	21,510
157	0129	Kandiaro, Distt. Noshero Feroz	Fiber	25,000	21,510



158	0130	Qazi Ahmed	Fiber	25,000	21,510
159	0131	Ubaro	Fiber	25,000	21,510
160	0707	Hub, Balochistan	Fiber	25,000	21,510
161	0650	Main Bazar Chichawatni	Fiber	25,000	21,510
162	0659	Toba Tek Singh	Fiber	25,000	21,510
163	0660	Village Gagoo Mandi Dist. Vehari	Not Feasible		
164	0651	Wah Cantt. District Rawalpindi	Fiber	25,000	21,510
165	0806	Hayatabad, Peshawar	Fiber	25,000	21,510
166	0654	Ferozpur Road, Lahore	Fiber	25,000	21,510
167	0652	DHA Phase V, Lahore	Fiber	25,000	21,510
168	0653	Mughalpura, Lahore	Fiber	25,000	21,510
169	0655	Raiwind Road Lahore	Fiber	25,000	21,510
170	0708	Sirki Road Quetta	Fiber	25,000	21,510
171	0128	Ghousepur, Distt. Kashmore Kandhkot	Fiber	25,000	21,510
172	0428	Digri, Distt. Mirpurkhas	Fiber	25,000	21,510
173	0359	Jade Garden KHI (previous kehkashan)	Fiber	25,000	21,510
174	0657	Chiniot	Fiber	25,000	21,510
175	5301	Ittehad - Islamic Banking Branch	Fiber	25,000	21,510
176	0648	DHA Phase 6 (Call Center)	Not Feasible		
177	5601	The Mall Road (ISLAMIC)	Fiber	25,000	21,510
178	0362	Sindhi Muslim (SMCHS)	Fiber	25,000	21,510
179	0662	GHARI SHAHU BRANCH	Fiber	25,000	21,510
180	0363	SHIREEN JINNAH COLONY BRANCH	Fiber	25,000	21,510
181	0360	BAHADURABAD BRANCH	Fiber	25,000	21,510
182	0396	Shah Latif Town - KHI	Not Feasible		
183	0433	Journalist Soicety - Hyd	Fiber	25,000	21,510
184	0664	Khanewal	Fiber	25,000	21,510
185	0668	Ali Wala Branch	Fiber	25,000	21,510



186	0665	Kasur Branch	Fiber	25,000	21,510
187	0808	Kohat	Fiber	25,000	21,510
188	5602	Ghori Town - Islmaic Banking Br	Fiber	25,000	21,510
189	0134	Nasirabad	Fiber	25,000	21,510
190	0364	Cattle (Bhens Colony)	Fiber	25,000	21,510
191	5801	Ashraf Road Peshawar Branch	Fiber	25,000	21,510
192	0666	Mouza Gojra Branch	Fiber	25,000	21,510
193	0432	Civic Center Hyderabad (Previous Gari Khata)	Fiber	25,000	21,510
194	0807	Village Meran	Fiber	25,000	21,510
195	5603	Sahiwal Islamic Branch	Fiber	25,000	21,510
196	0436	Sultanabad Branch	Fiber	25,000	21,510
197	0367	Rashid Minhas Road	Fiber	25,000	21,510
198	0369	Civic Center	Fiber	25,000	21,510
199	0370	Malir City	Fiber	25,000	21,510
200	0674	F-11 Markaz, ISL	Fiber	25,000	21,510
201	5605	Gujrat Islamic	Fiber	25,000	21,510
202	5303	Allama Shabbir Ahmed Usmani Road) - Islamic	Fiber	25,000	21,510
203	5302	Model Colony, District Malir (Islamic)	Fiber	25,000	21,510
204	0368	Karimabad	Fiber	25,000	21,510
205	0671	Faisal Town, LHR	Fiber	25,000	21,510
206	0673	Depalpur	Fiber	25,000	21,510
207	5604	Samanabad, LHR - Islamic	Fiber	25,000	21,510
208	5607	Bahawalpur - Islamic	Fiber	25,000	21,510
209	5606	Sheikhpura - Islamic	Fiber	25,000	21,510
210	5802	Mardan - Islamic	Fiber	25,000	21,510
211	0678	Janpur - 068-5791100	Not Feasible		
212	0135	Larkana (Temporary)	Fiber	25,000	21,510
213	0904	Rawalakot	Fiber	25,000	77,675



214	0372	Dr. Ziauddin Road, Karachi	Fiber	25,000	21,510
215	0371	Nishtar Road, Karachi	Fiber	25,000	21,510
216	0374	Shah Faisal Colony, Karachi	Fiber	25,000	21,510
217	0373	Karachi University (Inside Campus)	Fiber	25,000	21,510
218	0680	Daroghawala, Lahore	Fiber	25,000	21,510
219	0681	Shahdara, Lahore	Fiber	25,000	21,510
220	5701	Airport Road Quetta (Islamic)	Fiber	25,000	21,510
221	0140	Khairpur, Near Muhalla Luqman	Fiber	25,000	21,510
222	0685	Sabzazar, Lahore	Fiber	25,000	21,510
223	0381	Ibrahim Hyderi	Fiber	25,000	21,510
224	0375	Bohrapir	Fiber	25,000	21,510
225	0376	Nazimabad	Fiber	25,000	21,510
226	0378	Korangi Township	Fiber	25,000	21,510
227	0379	Sindh Social Security Institution (SESSI)	Fiber	25,000	21,510
228	0383	Khadda Market Lyari	Fiber	25,000	21,510
229	0384	Orangi Town	Fiber	25,000	21,510
230	0714	Dera Allahyar	Fiber	25,000	21,510
231	0689	Sheikhupura Road, Gujranwala	Fiber	25,000	21,510
232	0686	Band Road, Lahore	Fiber	25,000	21,510
233	0687	Mustafaabad(Lalyani), Distt. Kasur	Fiber	25,000	21,510
234	0690	Village Qila Deedar Singh	Fiber	25,000	21,510
235	0809	Ring Road, Peshawar	Fiber	25,000	21,510
236	0812	Khyber Agency	Fiber	25,000	21,510
237	0684	DHA Phase-4, Lahore	Fiber	25,000	21,510
238	0377	Gulzar-e-Hijri, KHI	Fiber	25,000	21,510
239	0382	Keamari	Fiber	25,000	21,510
240	0138	Kot Banglow, Taluka Kotdigi, Distt. Khirpur	Fiber	25,000	21,510



241	0142	Ghari Yasin, Distt Shikarpur	Fiber	25,000	21,510
242	0439	Chachro , Distt. Tharparkar	Fiber	25,000	21,510
243	0139	Thari Mirwah Distt. Khirpur	Fiber	25,000	21,510
244	0442	Jhudo, Distt. Mirpurkhas	Fiber	25,000	21,510
245	0710	Loralai	Fiber	25,000	21,510
246	0711	Khuzdar	Fiber	25,000	21,510
247	0713	Sibi	Fiber	25,000	21,510
248	0810	Mingora	Fiber	25,000	21,510
249	0392	Gulshan-e-Iqbal, 13D-2	Fiber	25,000	21,510
250	0695	Bahawal Nagar	Fiber	25,000	21,510
251	0393	Quaidabad	Fiber	25,000	21,510
252	0694	Bhalwal, District Sargodha	Fiber	25,000	21,510
253	0391	Baldia Town	Fiber	25,000	21,510
254	0144	ANAJ MANDI LARKANA BRANCH	Fiber	25,000	21,510
255	0697	ADDA UTTARY	Fiber	25,000	21,510
256	0388	SAMANABAD / GULBERG BRANCH	Fiber	25,000	21,510
257	0443	GOLARCHI DISTRICT BADIN BRANCH	Fiber	25,000	21,510
258	0444	MIRPUR SAKRO BRANCH	Fiber	25,000	21,510
259	0813	DERA ISMAIL KHAN BRANCH	Fiber	25,000	21,510
260	0814	BUT KHAILA	Fiber	25,000	21,510
261	0389	ORANGI TOWN BRANCH 2	Fiber	25,000	21,510
262	0390	ABUL HASAN ISPHAHANI ROAD	Fiber	25,000	21,510
263	0905	DANYORE, GILGIT BRANCH	Fiber	25,000	77,675
264	0446	Tando Jam	Fiber	25,000	21,510
265	0146	Chundiko	Fiber	25,000	21,510
266	0606	Ghurki (Offsite ATM)	Fiber	25,000	21,510
267	0342	Central Jail - PIB Colony	Fiber	25,000	21,510



268	0331	SSU - Gulshan University Road	Fiber	25,000	21,510
269	0339	Benazir Uni - Lea Market	Fiber	25,000	21,510
270	0343	Razaqabad - Gulshan e Hadeed	Fiber	25,000	21,510
271	0374	DMC Shah Faisal	Fiber	25,000	21,510
272	0310	DMC Sadar zone - Paper Market	Fiber	25,000	21,510
273	0610	Arshrafabad F&U Filling station - Bahawalpur	Fiber	25,000	21,510
274	0427	Board of Reven - Citizen Colony	Fiber	25,000	21,510
275	0338	Sunset Club - DHA Ph 4	Fiber	25,000	21,510
276	0127	Intermediate Board - Military Road	Fiber	25,000	21,510
277	0109	Sehwan Restaurant - Sehwan	Fiber	25,000	21,510
278	0671	PCSIR - Faisal Town	Fiber	25,000	21,510
279	0701	Millinium Mall - Jinnah Rd Quetta	Fiber	25,000	21,510
280	0803	PHA off-site ATM PSW - University Road PSW	Fiber	25,000	21,510
281	3021	Salma Super Market - Sir Syed Hosp Sub Branch	Fiber	25,000	21,510
282	0384	Qatar Hospital - Orangi Township Branch 1	Fiber	25,000	21,510
283	0109	Sehwan Medical - Sehwan Branch	Fiber	25,000	21,510
284	0393	Jail Landhi	Fiber	25,000	21,510
285	0331	Modren Hospital - Uni Road Branch	Fiber	25,000	21,510
286	0323	Dow University	Fiber	25,000	21,510
287	0409	Indus Hospital	Fiber	25,000	21,510
288	0409	Indus Hospital Badin	Fiber	25,000	21,510
289		NADRA - Fiber	Fiber	25,000	21,510
290		1-link - KHI	Fiber	25,000	21,510
291		1-Link DR	Fiber	25,000	21,510
292		DHA Office Karachi	Not Feasible		
293		RAAST - SBP - Imperial Court	Fiber	25,000	41,825
294		RAAST - SBP - DR	Fiber	25,000	41,825
295	0369-Booth	SBCA Booth	Fiber	25,000	21,510




296	IT Ware House	Not Feasible		
297	BISP Center 1	Fiber	25,000	21,510
298	Wateen Internet Connectivity (Real IPs)	Not Feasible		
299	PITB (e-stamping)	Fiber	25,000	21,510
Sub Total			7,250,000	6,390,860

Grand Total (A+B)	13,640,860
Total Cost Per Year = Sub Total 'A' + (Sub Total 'B' x 12)	83,940,320
*Lowest Evaluation Cost = <u>Sub Total 'A' + (Sub Total 'B' x 12)</u>	7,514,449 /- Per Site
No. of Branches	

Note:

1. The company will be considered disqualified from the very outset, if not GST registered.
2. The cost must include all taxes, stamp duty (as applicable under Stamp Act 1989) duly stamped on the contract agreement, installation, commissioning, transportation and labour charges.
3. No advance payment for the supply of equipment will be made, bills are only be processed for necessary payment on receipt of certificate of delivery/satisfaction from the concerned officer.
4. Calculation of bid security. 5% of the *Total Amount will be submitted with the tender document as bid security in shape of Pay Order /Bank Guarantee in favour of Sindh Bank Ltd.
5. In case it is revealed at any stage after installation of the equipment that the asked specification of the tender have not been met, the amount of the total installation of that specific equipment will be fined to the vendor with appropriate action as deemed necessary by the procurement committee
6. The successful bidder will be the one whose total sum of cost is the lowest. As it is package tender, so no partial lowest cost will be considered for award of any work.
7. Qualified company will also be bound to sign a bond/undertaking that in case of any observation arising in respect of quality of the equipment within the warranty period, the company will be liable to address it at his own cost, non-compliance of the same will result into initiation of a case against the company for non-commitment.
8. All conditions in the contract agreement attached as Annexure G are part of this tender document.
9. The tender will be considered cancelled if the contract agreement after due signature is not submitted with Admin Office after 5 days of completion of bid evaluation report hoisting period (7 days) on SPPRA website.
10. The tender will stand cancelled if any of the given condition of the tender in not met in strictly as per the requisite of the tender document.
11. In case the financial bids are the same, the successful bidder will be the one who has the highest turnover of the two bidders.
12. Pre Bid Meeting: Within one week (For Any Clarification)
13. Note. There can be subsequent modification or amendment to this specific tender for which it is advised to keep yourself abreast with the notification being hoisted on Sindh Bank Ltd. & SPPRA website regularly.

Signature & Stamp of Bidder _____



ATTENDANCE SHEET
BID OPENING -

FOR SELECTION OF Supplier for Installation of Communication Link for 200 Branches.

Date: 29/08/25

S.No	Company Name	Name of Company Representative	Contact No.	Company Address	Signature
01	WATEEN TELECOM	ASIF HUSSAIN	0322-3902067	AL-TIJARA 9TH FLOOR	Asif

Signature -Procurement Committee Member

Chief Financial Officer

Head of Administration

Director Works & Service
Sindh Madressatul Islam University

MINUTES OF THE OPENING OF THE TENDER (TECHNICAL /FINANCIAL PHASE)

TYPE OF PROCUREMENT

ADMIN / IT / CONSULTANT / MEDIA

TENDER NAME

Supply & Installation of Communication for 300 Branches

TYPE OF TENDER

SINGLE STAGE-ONE ENVELOPE / SINGLE STAGE-TWO ENVELOPE / TWO STAGE / TWO STAGE-TWO ENVELOPE

OPENING DATE

29/08/25

OPENING TIME

11:00 hrs

ATTENDANCE (MEMBER PC)

Chief Financial Officer

Head of Administration

Director Works & Service
Sindh Madressatul Islam University

ATTENDANCE (REPS. OF BIDDERS)

NAME

FIRM

BID OFFERED



Wateen

Rs 64,099,800/-

TOTAL BIDS ACCEPTED FOR EVALUATION

TOTAL BIDS REJECTED

REMARKS

SIGNATURE PC MEMBERS-SINDH BANK LTD	
CFO/Head of Finance	
Head of Administration	
Director Works & Services SMIU	


27

Supply & Installation of Communication Links-300 Branches

Serial No: 01 Bidder Name: Wateen Telecom Ltd

S. No.	Description	Marks	Marks Obtained	Remarks
1	Bidder must have already deployed Fiber/Radio Links at more than 20 cities all over Pakistan for banks only. (Attach Purchase Order as documentary proof as Annexure-1)	20	20	20 and above cities
		15		10 to 19 cities
		10		5 to 9 cities
		0		less than 5 cities
2	Bidder must have provided required connectivity to at least 5 Banks in last 3 years. (Attach Purchase Order as documentary proof as Annexure-2)	20	20	5 and above banks
		10		3 to 4 banks
		0		less than 3 banks
3	The Bidder should have Verifiable Presence/Support/Branch offices in all over Pakistan. (Attach Location Details as documentary proof as Annexure-3)	20	20	10 and above cities
		10		5 to 9 cities
		5		2 to 4 cities
		0		Only in 01 city
4	The Bidder must provide list of clients other than Banks to provide the Fiber /Radio connectivity in last 3 years. (Attach Purchase order as documentary proof as Annexure-4)	20	10	15 and above clients
		10		7 to 14 Clients
		0		less than 6
5	Company must have turnover of at least Rs.150-Million per year for Last 3-Years. (Attach audited financial statement for last 3 years as Annexure-5)	20	20	70 million & Above
		10		60 million to 70 million
		5		50 million to 60 Million
		0		less than 50 million
Total Marks		100	90	Qualified / Disqualified


Ather Iqbal
Administration Division


Hassan Raza
Finance Division


Rashid Memon
IT Division



Zeeshan Ul Haq
IT Division

Members Procurement Committee

1 CHIEF FINANCIAL OFFICER

2 HEAD OF ADMINISTRATION

3 DIRECTOR WORKS & SERVICES




SIGNATURE PC MEMBERS-SINDH BANK LTD	
CFO/Head of Finance	
Head of Administration	
Director Works & Services SMIU	



FINANCIAL BID FORM/PRICE SCHEDULE

PRICE SCHEDULE

(Applicable for the year 2025-2026)

Name of Bidder : **Wateen Telecom Limited**

SN#	Code	Branches/Locations	Media Fiber or Radio (Specify Only One)	Communication Link One Time Cost with TAX "A"	Communication Link Monthly Recurring Charges with TAX "B"	
					3 MBPS	5 MBPS
1	0303	Court Road Branch	Fiber		11,830	17,925
2	0401	Autobhan Road Branch, HYD	Fiber		11,830	17,925
3	0106	Dadu Branch	Fiber		11,830	17,925
4	0801	Peshawar Branch	Fiber		11,830	17,925
5	0402	Hala Branch	Fiber		11,830	17,925
6	0404	Mirpur Khas Branch	Fiber		11,830	17,925
7	0411	Nawabshah Branch	Fiber		11,830	17,925
8	0603	D.H.A. Lahore Branch	Fiber		11,830	17,925
9	0410	Mithi Branch	Fiber		11,830	17,925
10	0409	Badin Branch	Fiber		11,830	17,925
11	0701	Jinnah Road Quetta Branch	Fiber		11,830	17,925
12	0107	Larkana Branch	Fiber		11,830	17,925
13	0412	Thatta Branch	Fiber		11,830	17,925
14	0308	Korangi Industrial Area Branch - KHI	Fiber		11,830	17,925
15	0405	Qasimabad - Hyderabad	Fiber		11,830	17,925
16	0604	Gujranwala Branch	Fiber		11,830	17,925
17	0306	Hyderi Branch - KHI	Fiber		11,830	17,925
18	0406	Tando adam	Fiber		11,830	17,925
19	0109	Sehwan Branch	Fiber		11,830	17,925
20	0601	Blue Area Branch - Islamabad	Fiber		11,830	17,925
21	0606	Ghurki Branch - LHR	Fiber		11,830	17,925
22	0602	Bank Road Branch - Rawalpindi	Fiber		11,830	17,925
23	0395	Azizabad KHI - (shifting cloth market)	Fiber		11,830	17,925

SIGNATURE PC MEMBERS-SINDH BANK LTD	
CFO/Head of Finance	
Head of Administration	
Director Works & Services	
SMIU	

24	0398	Paradise Bakery (shifting Jodia Branch - KHI)	Fiber		11,830	17,925
25	0304	DHA 26th Street - Branch KHI	Fiber		11,830	17,925
26	0316	Memon Goth Branch - KHI	Fiber		11,830	17,925
27	0104	Kandkhot	Fiber		11,830	17,925
28	0610	Ashrafabad, Bahawalpur	Fiber		11,830	17,925
29	0305	Gulshan-e-Iqbal Branch - KHI	Fiber		11,830	17,925
30	0310	Paper Market Branch - KHI	Fiber		11,830	17,925
31	0108	Sukkur	Fiber		11,830	17,925
32	0609	Pindi Bhaudain	Fiber		11,830	17,925
33	0403	Kotri	Fiber		11,830	17,925
34	0114	Shikar Pur	Fiber		11,830	17,925
35	0312	Shahr-e-Faisal - KHI	Fiber		11,830	17,925
36	0313	Tariq Road - KHI	Fiber		11,830	17,925
37	0105	Naushero Feroz	Fiber		11,830	17,925
38	0110	Ghotki Branch	Fiber		11,830	17,925
39	0407	Tando Allayar Branch	Fiber		11,830	17,925
40	0607	Chak Ghanian	Fiber		11,830	17,925
41	0101	Naudero Branch	Fiber		11,830	17,925
42	0301	I.I.Chundrigarh Road Branch	Fiber		11,830	17,925
43	0612	Gulberg - LHR	Fiber		11,830	17,925
44	1061	Dadu Sugar Mill sub branch	Fiber		11,830	17,925
45	0614	Johar Town - LHR	Fiber		11,830	17,925
46	0328	New Challi - KHI	Fiber		11,830	17,925
47	0309	Preedy Street - KHI	Fiber		11,830	17,925
48	0311	Gizri Branch - KHI	Fiber		11,830	17,925
49	0621	Circular Road - LHR	Fiber		11,830	17,925
50	0323	Jamshed Quarter - KHI	Fiber		11,830	17,925
51	0320	Water Pump - KHI	Fiber		11,830	17,925
52	0413	Sanghar	Fiber		11,830	17,925
53	0118	Kashmore	Fiber		11,830	17,925
54	0115	Daharki	Fiber		11,830	17,925
55	0617	Sector E11 - ISL	Fiber		11,830	17,925

56	0314	S.I.T.E - KHI	Fiber	11,830	17,925
57	0627	PWD Housing Society - ISL	Fiber	11,830	17,925
58	0615	Sargodha	Fiber	11,830	17,925
59	0616	Lalamusa	Fiber	11,830	17,925
60	0333	Muhammad Ali Society - KHI	Fiber	11,830	17,925
61	0319	North Karachi Industrial Area - KHI	Fiber	11,830	17,925
62	0325	Dhorajee - KHI	Fiber	11,830	17,925
63	0332	Administrative Society - kHI	Fiber	11,830	17,925
64	0321	Gol Market - KHI	Fiber	11,830	17,925
65	0804	Abottabad	Fiber	11,830	17,925
66	0322	M.A.Jinnah Road - KHI	Fiber	11,830	17,925
67	0361	Sachal Goth Br (replace with north napier)	Fiber	11,830	17,925
68	0317	New Karachi - KHI	Fiber	11,830	17,925
69	0315	Timber Market - KHI	Fiber	11,830	17,925
70	0330	Liaquatabad - KHI	Fiber	11,830	17,925
71	0335	Gulistan e Johar - KHI	Fiber	11,830	17,925
72	0329	Buffer Zone near Nagan Chorangi - KHI	Fiber	11,830	17,925
73	0326	Shaheed-e-Millat Road - KHI	Fiber	11,830	17,925
74	0802	G.T Road Peshawar	Fiber	11,830	17,925
75	0633	Sat Garah	Fiber	11,830	17,925
76	0631	Dera Ghazi Khan	Fiber	11,830	17,925
77	0415	Matari	Fiber	11,830	17,925
78	0620	Chaklala Murree Road - RWP	Fiber	11,830	17,925
79	0103	Pano Aqil	Fiber	11,830	17,925
80	0111	Rato Dero	Fiber	11,830	17,925
81	0394	Seher Commercial KHI (shifting sohrab goth)	Fiber	11,830	17,925
82	0416	Shahdadpur	Fiber	11,830	17,925
83	0116	Mirpur Mathelo	Fiber	11,830	17,925
84	0632	Jandiala Dhabwala	Fiber	11,830	17,925
85	0629	Kahna	Fiber	11,830	17,925
86	0622	Lidhar	Fiber	11,830	17,925
87	0626	Village Manga Mandi	Fiber	11,830	17,925

88	0336	Stock Exchange Branch - KHI	Fiber		11,830	17,925
89	0122	Mehar	Fiber		11,830	17,925
90	0623	Burki	Fiber		11,830	17,925
91	0339	Lea Market - KHI	Fiber		11,830	17,925
92	0338	D.H.A. Phase IV - KHI	Fiber		11,830	17,925
93	0337	Gulshan-e-Maymar - KHI	Not Feasible	1		
94	0397	Surjani Town Branch, KHI	Not Feasible	2		
95	0120	Rohri	Fiber		11,830	17,925
96	0421	Moro	Fiber		11,830	17,925
97	0121	Gambat	Fiber		11,830	17,925
98	0340	Shershah Branch - KHI	Fiber		11,830	17,925
99	0342	PIB Colony - KHI	Fiber		11,830	17,925
100	0343	Gulshan-e-Hadeed - KHI	Fiber		11,830	17,925
101	0630	Rahim Yar Khan	Fiber		11,830	17,925
102	0637	Sialkot	Fiber		11,830	17,925
103	0638	Multan	Fiber		11,830	17,925
104	0625	Taramari Chowk - ISL	Fiber		11,830	17,925
105	0636	Faisalabad	Fiber		11,830	17,925
106	0119	Jacobabad	Fiber		11,830	17,925
107	0624	Walton Road - LHR	Fiber		11,830	17,925
108	0641	Peco Road - LHR	Fiber		11,830	17,925
109	0702	Liaquat Bazar Quetta	Fiber		11,830	17,925
110	0635	Jehlum	Fiber		11,830	17,925
111	0639	Kalra khasa	Fiber		11,830	17,925
112	0345	Landhi # 6 - KHI	Fiber		11,830	17,925
113	0331	University Road - KHI	Fiber		11,830	17,925
114	0346	West Warf - KHI	Fiber		11,830	17,925
115	0349	Garden East - KHI	Fiber		11,830	17,925
116	0644	Okara	Fiber		11,830	17,925
117	0645	Mohlan Wala Distt.	Fiber		11,830	17,925
118	0642	Morr Aimanabad	Fiber		11,830	17,925
119	0670	Wapda Town - LHR	Fiber		11,830	17,925

SIGNATURE PC MEMBERS-SINDH BANK LTD
 CFO/Head of Finance _____
 Head of Administration _____
 Director Works & Services _____
 SMIU

120	0123	Qambar	Fiber		11,830	17,925
121	0634	Harapa	Fiber		11,830	17,925
122	3021	Sir Syed Hospital Phase VII - KHI (Sub-Br.) - KHI	Fiber		11,830	17,925
123	0347	Metroville, SITE - KHI	Fiber		11,830	17,925
124	0669	Main Bulward DHA - LHR	Fiber		11,830	17,925
125	0647	Mian Channu	Fiber		11,830	17,925
126	0418	Latifabad - HYD	Fiber		11,830	17,925
127	0419	Umerkot Branch	Fiber		11,830	17,925
128	3031	Artillary Medan (Sindh Sec. Sub Br.) - KHI	Fiber		11,830	17,925
129	1141	SHIKARPUR RICE MILL (SUB-BRANCH)	Fiber		11,830	17,925
130	0422	Sajawal	Fiber		11,830	17,925
131	0348	Khayaban-e-Ittehad Branch - KHI	Fiber		11,830	17,925
132	0805	Karkhano Market Peshawar	Fiber		11,830	17,925
133	0643	Manawala	Fiber		11,830	17,925
134	0705	Dera Murad Jamali	Fiber		11,830	17,925
135	0646	Mehrabad Peshawar Road Branch RWP	Fiber		11,830	17,925
136	0423	Bhan Saeedabad	Fiber		11,830	17,925
137	0628	Shahr-e-Fatima (Queen's Road) - LHR	Fiber		11,830	17,925
138	0703	Chaman	Fiber		11,830	17,925
139	0803	University Road - PSW	Fiber		11,830	17,925
140	0704	Zohb	Fiber		11,830	17,925
141	0352	MEHMOODABAD BRANCH	Fiber		11,830	17,925
142	0355	North Nazimabad	Fiber		11,830	17,925
143	0354	Khayaban-e-Shahbaz	Fiber		11,830	17,925
144	0356	Safoora Goth	Fiber		11,830	17,925
145	0353	PECHS Commercial Area	Fiber		11,830	17,925
146	0357	DHA Phase-II	Fiber		11,830	17,925
147	0358	PIA Employees Co-operative Housing Society	Fiber		11,830	17,925
148	0425	Saeedabad, Distt. Matiari	Fiber		11,830	17,925
149	0429	Gharo, Distt. Thatta	Fiber		11,830	17,925
150	0424	Sakrand, Distt. Shaheed Benazirabad	Fiber		11,830	17,925

SIGNATURE PC MEMBERS-SINDH BANK LTD

CFO/Head of Finance _____

Head of Administration _____

Director Works & Services _____

SMTU

151	0126	Khairpurnathan Shah, Distt. Dadu	Fiber		11,830	17,925
152	0127	Sukkur, Military Road	Fiber		11,830	17,925
153	0430	Islamkot, Distt. Tharparkar	Fiber		11,830	17,925
154	0426	Hyderabad Market Area	Fiber		11,830	17,925
155	0427	Hyderabad Citizen Colony	Fiber		11,830	17,925
156	0431	Jamshoro	Fiber		11,830	17,925
157	0129	Kandiaro, Distt. Noshoro Feroz	Fiber		11,830	17,925
158	0130	Qazi Ahmed	Fiber		11,830	17,925
159	0131	Ubaro	Fiber		11,830	17,925
160	0707	Hub, Balochistan	Fiber		11,830	17,925
161	0650	Main Bazar Chichawatni	Fiber		11,830	17,925
162	0659	Toba Tek Singh	Fiber		11,830	17,925
163	0660	Village Gagoo Mandi Dist. Vehari	Not Feasible			
164	0651	Wah Cantt. District Rawalpindi	Fiber		11,830	17,925
165	0806	Hayatabad, Peshawar	Fiber		11,830	17,925
166	0654	Ferozpur Road, Lahore	Fiber		11,830	17,925
167	0652	DHA Phase V, Lahore	Fiber		11,830	17,925
168	0653	Mughalpura, Lahore	Fiber		11,830	17,925
169	0655	Raiwind Road Lahore	Fiber		11,830	17,925
170	0708	Sirki Road Quetta	Fiber		11,830	17,925
171	0128	Ghousepur, Distt. Kashmir Kandhkot	Fiber		11,830	17,925
172	0428	Digri, Distt. Mirpurkhas	Fiber		11,830	17,925
173	0359	Jade Garden KHI (previous kehkashan)	Fiber		11,830	17,925
174	0657	Chiniot	Fiber		11,830	17,925
175	5301	Ittehad - Islamic Banking Branch	Fiber		11,830	17,925
176	0648	DHA Phase 6 (Call Center)	Not Feasible			
177	5601	The Mall Road (ISLAMIC)	Fiber		11,830	17,925
178	0362	Sindhi Muslim (SMCHS)	Fiber		11,830	17,925
179	0662	GHARI SHAHU BRANCH	Fiber		11,830	17,925
180	0363	SHIREEN JINNAH COLONY BRANCH	Fiber		11,830	17,925
181	0360	BAHADURABAD BRANCH	Fiber		11,830	17,925
182	0396	Shah Latif Town - KHI	Not Feasible			
183	0433	Journalist Soicety - Hyd	Fiber		11,830	17,925



SIGNATURE PC MEMBERS-SINDH BANK LTD
 CFO/Head of Finance
 Head of Administration
 Director Works & Services
 SMIU

184	0664	Khanewal	Fiber		11,830	17,925
185	0668	Ali Wala Branch	Fiber		11,830	17,925
186	0665	Kasur Branch	Fiber		11,830	17,925
187	0808	Kohat	Fiber		11,830	17,925
188	5602	Ghori Town - Islmaic Banking Br	Fiber		11,830	17,925
189	0134	Nasirabad	Fiber		11,830	17,925
190	0364	Cattle (Bhens Colony)	Fiber		11,830	17,925
191	5801	Ashraf Road Peshawar Branch	Fiber		11,830	17,925
192	0666	Mouza Gojra Branch	Fiber		11,830	17,925
193	0432	Civic Center Hyderabad (Previous Gari Khata)	Fiber		11,830	17,925
194	0807	Village Meran	Fiber		11,830	17,925
195	5603	Sahiwal Islamic Branch	Fiber		11,830	17,925
196	0436	Sultanabad Branch	Fiber		11,830	17,925
197	0367	Rashid Minhas Road	Fiber		11,830	17,925
198	0369	Civic Center	Fiber		11,830	17,925
199	0370	Malir City	Fiber		11,830	17,925
200	0674	F-11 Markaz, ISL	Fiber		11,830	17,925
201	5605	Gujrat Islamic	Fiber		11,830	17,925
202	5303	Allama Shabbir Ahmed Usmani Road) - Islamic	Fiber		11,830	17,925
203	5302	Model Colony, District Malir (Islamic)	Fiber		11,830	17,925
204	0368	Karimabad	Fiber		11,830	17,925
205	0671	Faisal Town, LHR	Fiber		11,830	17,925
206	0673	Depalpur	Fiber		11,830	17,925
207	5604	Samanabad, LHR - Islamic	Fiber		11,830	17,925
208	5607	Bahawalpur - Islamic	Fiber		11,830	17,925
209	5606	Sheikhpura - Islamic	Fiber		11,830	17,925
210	5802	Mardan - Islamic	Fiber		11,830	17,925
211	0678	Janpur - 068-5791100	Not Feasible	6		
212	0135	Larkana (Temporary)	Fiber		11,830	17,925
213	0904	Rawalakot	Fiber		41,825	65,725
214	0372	Dr. Ziauddin Road, Karachi	Fiber		11,830	17,925
215	0371	Nishtar Road, Karachi	Fiber		11,830	17,925

216	0374	Shah Faisal Colony, Karachi	Fiber		11,830	17,925
217	0373	Karachi University (Inside Campus)	Fiber		11,830	17,925
218	0680	Daroghawala, Lahore	Fiber		11,830	17,925
219	0681	Shahdara, Lahore	Fiber		11,830	17,925
220	5701	Airport Road Quetta (Islamic)	Fiber		11,830	17,925
221	0140	Khairpur, Near Muhalla Luqman	Fiber		11,830	17,925
222	0685	Sabzazar, Lahore	Fiber		11,830	17,925
223	0381	Ibrahim Hyderi	Fiber		11,830	17,925
224	0375	Bohrapir	Fiber		11,830	17,925
225	0376	Nazimabad	Fiber		11,830	17,925
226	0378	Korangi Township	Fiber		11,830	17,925
227	0379	Sindh Social Security Institution (SESSI)	Fiber		11,830	17,925
228	0383	Khadda Market Lyari	Fiber		11,830	17,925
229	0384	Orangi Town	Fiber		11,830	17,925
230	0714	Dera Allahyar	Fiber		11,830	17,925
231	0689	Sheikhupura Road, Gujranwala	Fiber		11,830	17,925
232	0686	Band Road, Lahore	Fiber		11,830	17,925
233	0687	Mustafaabad(Lalyani), Distt. Kasur	Fiber		11,830	17,925
234	0690	Village Qila Deedar Singh	Fiber		11,830	17,925
235	0809	Ring Road, Peshawar	Fiber		11,830	17,925
236	0812	Khyber Agency	Fiber		11,830	17,925
237	0684	DHA Phase-4, Lahore	Fiber		11,830	17,925
238	0377	Gulzar-e-Hijri, KHI	Fiber		11,830	17,925
239	0382	Keamari	Fiber		11,830	17,925
240	0138	Kot Banglow, Taluka Kotdigi, Distt. Khirpur	Fiber		11,830	17,925
241	0142	Ghari Yasin, Distt Shikarpur	Fiber		11,830	17,925
242	0439	Chachro, Distt. Tharparkar	Fiber		11,830	17,925
243	0139	Thari Mirwah Distt. Khirpur	Fiber		11,830	17,925
244	0442	Jhudo, Distt. Mirpurkhas	Fiber		11,830	17,925
245	0710	Loralai	Fiber		11,830	17,925
246	0711	Khuzdar	Fiber		11,830	17,925
247	0713	Sibi	Fiber		11,830	17,925



SIGNATURE PC MEMBERS-SINDH BANK LTD	
CFO/Head of Finance	
Head of Administration	
Director Works & Services	
SMIU	

248	0810	Mingora	Fiber	11,830	17,925
249	0392	Gulshan-e-Iqbal, 13D-2	Fiber	11,830	17,925
250	0695	Bahawal Nagar	Fiber	11,830	17,925
251	0393	Quaidabad	Fiber	11,830	17,925
252	0694	Bhalwal, District Sargodha	Fiber	11,830	17,925
253	0391	Baldia Town	Fiber	11,830	17,925
254	0144	ANAJ MANDI LARKANA BRANCH	Fiber	11,830	17,925
255	0697	ADDA UTTARY	Fiber	11,830	17,925
256	0388	SAMANABAD / GULBERG BRANCH	Fiber	11,830	17,925
257	0443	GOLARCHI DISTRICT BADIN BRANCH	Fiber	11,830	17,925
258	0444	MIRPUR SAKRO BRANCH	Fiber	11,830	17,925
259	0813	DERA ISMAIL KHAN BRANCH	Fiber	11,830	17,925
260	0814	BUT KHAILA	Fiber	11,830	17,925
261	0389	ORANGI TOWN BRANCH 2	Fiber	11,830	17,925
262	0390	ABUL HASAN ISPHAHANI ROAD	Fiber	11,830	17,925
263	0905	DANYORE, GILGIT BRANCH	Fiber	41,825	65,725
264	0446	Tando Jam	Fiber	11,830	17,925
265	0146	Chundiko	Fiber	11,830	17,925
266	0606	Ghurki (Offsite ATM)	Fiber	11,830	17,925
267	0342	Central Jail - PIB Colony	Fiber	11,830	17,925
268	0331	SSU - Gulshan University Road	Fiber	11,830	17,925
269	0339	Benazir Uni - Lea Market	Fiber	11,830	17,925
270	0343	Razaqabad - Gulhan e Hadeed	Fiber	11,830	17,925
271	0374	DMC Shah Faisal	Fiber	11,830	17,925
272	0310	DMC Sadar zone - Paper Market	Fiber	11,830	17,925
273	0610	Arshrafabad F& U Filling station - Bahawalpur	Fiber	11,830	17,925
274	0427	Board of Reven - Citizen Colony	Fiber	11,830	17,925
275	0338	Sunset Club - DHA Ph 4	Fiber	11,830	17,925
276	0127	Intermediate Board - Military Road	Fiber	11,830	17,925
277	0109	Sehwan Resturant - Sehwan	Fiber	11,830	17,925
278	0671	PCSIR - Faisal Town	Fiber	11,830	17,925
279	0701	Millinium Mall - Jinnah Rd Quetta	Fiber	11,830	17,925



SIGNATURE PC MEMBERS-SINDH BANK LTD

CFO/Head of Finance

Head of Administration

Director Works & Services

SMIU

280	0803	PHA off-site ATM PSW - University Road PSW	Fiber		11,830	17,925
281	3021	Salma Super Market - Sir Syed Hosp Sub Branch	Fiber		11,830	17,925
282	0384	Qatar Hospital - Orangi Township Branch 1	Fiber		11,830	17,925
283	0109	Sehwan Medical - Sehwan Branch	Fiber		11,830	17,925
284	0393	Jail Landhi	Fiber		11,830	17,925
285	0331	Modren Hospital - Uni Road Branch	Fiber		11,830	17,925
286	0323	Dow University	Fiber		11,830	17,925
287	0409	Indus Hospital	Fiber		11,830	17,925
288	0409	Indus Hospital Badin	Fiber		11,830	17,925
289		NADRA - Fiber	Fiber		11,830	17,925
290		1-link - KHI	Fiber		11,830	17,925
291		1-Link DR	Fiber		11,830	17,925
292		DHA Office Karachi	Not Feasible			
293		RAAST - SBP - Imperial Court	Fiber		26,888	41,825
294		RAAST - SBP - DR	Fiber		26,888	41,825
295	0369-Booth	SBCA Booth	Fiber		11,830	17,925
296		IT Ware House	Not Feasible			
297		BISP Center 1	Fiber		11,830	17,925
298		Wateen Internet Connectivity (Real IPs)	Not Feasible			
299		PITB (e-staming)	Fiber		11,830	17,925
300						
Sub Total					3,520,805	5,341,650

Option1 : BW 3Mbps

Grand Total (A+B)	3,520,805	
Total Cost Per Year = Sub Total 'A' + (Sub Total 'B' x 12)	42,249,660	
*Lowest Evaluation Cost = Sub Total 'A' + (Sub Total 'B' x 12)	145,688/- Per Site	
No. of Branches		

Option2 : BW 5Mbps

Grand Total (A+B)	5,341,650	
Total Cost Per Year = Sub Total 'A' + (Sub Total 'B' x 12)	64,099,800	




*Lowest Evaluation Cost = Sub Total 'A' + (Sub Total 'B' x 12)	221,034/- Per Site
No. of Branches	

**This Total Amount will be taken as price offered by the vendor.*

1. The company will be considered disqualified from the very outset, if not GST registered.
2. The cost must include all taxes, stamp duty (as applicable under Stamp Act 1989) duly stamped on the contract agreement, installation, commissioning, transportation and labour charges.
3. No advance payment for the supply of equipment will be made, bills are only be processed for necessary payment on receipt of certificate of delivery/satisfaction from the concerned officer.
4. Calculation of bid security. 5% of the *Total Amount will be submitted with the tender document as bid security in shape of Pay Order /Bank Guarantee in favour of Sindh Bank Ltd.
5. In case it is reviled at any stage after installation of the equipment that the asked specification of the tender have not been met, the amount of the total installation of that specific equipment will be fined to the vendor with appropriate action as deemed necessary by the procurement committee
6. The successful bidder will be the one whose total sum of cost is the lowest. As it is package tender, so no partial lowest cost will be considered for award of any work.
7. Qualified company will also be bound to sign a bond/undertaking that in case of any observation arising in respect of quality of the equipment within the warranty period, the company will be liable to address it at his own cost, non-compliance of the same will result into initiation of a case against the company for non-commitment.
8. All conditions in the contract agreement attached as Annexure G are part of this tender document.
9. The tender will be considered cancelled if the contract agreement after due signature is not submitted with Admin Office after 5 days of completion of bid evaluation report hoisting period (7 days) on SPPRA website.
10. The tender will stand cancelled if any of the given condition of the tender in not met in strictly as per the requisite of the tender document.
11. In case the financial bids are the same, the successful bidder will be the one who has the highest turnover of the two bidders.
12. Pre Bid Meeting: Within one week (For Any Clarification)
13. Note. There can be subsequent modification or amendment to this specific tender for which it is advised to keep yourself abreast with the notification being hoisted on Sindh Bank Ltd. & SPPRA website regularly.

Signature & Stamp of Bidder



SIGNATURE PC MEMBERS-SINDH BANK LTD	
CFO/Head of Finance	
Head of Administration	
Director Works & Services	
SMIU	